Contract number: SRB/OP/5/2017

FRAMEWORK CONTRACT FOR SERVICES

NUMBER — SRB/OP/5/2017

1. The Single Resolution Board (‘the SRB’ or ‘the Contracting Authority’), represented for the
purposes of signing this framework contract by Ms Elke Konig, Chair,

of the one part and

2. [Full official name]

[Official legal form |

[Statutory registration number or ID or passport number]

[Full official address)

[VAT registration number)

[appointed as the leader of the group by the members of the group that submitted the joint
tender]

([collectively] ‘the contractor’), represented for the purposes of the signature of this framework
contract by [forename, surname, function of legal representative and name of company in the
case of a joint tender),

on the other part,
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HAVE AGREED

to the special conditions, the general conditions for framework contracts for services and
the following annexes:

Annex I - Tender specifications (reference No [complete] of [insert date])

Annex II - Contractor’s tender (reference No [complete] of [insert date])

Annex III -  Model specific contract

Annex IV —  Declaration of absence of conflict of interest for the specific contracts
Annex V - Declaration on the list of pre-existing rights

Annex VI-  Declaration of suitability (to be provided at the level of the specific contract)

which form an integral part of this framework contract (‘the FWC).
This FWC sets out:

1. the procedure by which the Contracting Authority may order services from the
contractor;

2. the provisions that apply to any specific contract which the Contracting Authority and
the contractor may conclude under this FWC; and

3. the obligations of the parties during and after the duration of this FWC.

All documents issued by the contractor (end-user agreements, general terms and conditions,
etc.) except its tender are held inapplicable, unless explicitly mentioned in the special conditions
of this FWC. In all circumstances, in the event of contradiction between this FWC and
documents issued by the contractor, this FWC prevails, regardless of any provision to the
contrary in the contractor’s documents.

b
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I. PECIAL CONDITIO

I.1. ORDER OF PRIORITY OF PROVISIONS

If there is any conflict between different provisions in this FWC, the following rules must be
applied:

(a) The provisions set out in the special conditions take precedence over those in the other

parts of the FWC.

(b) The provisions set out in the general conditions take precedence over those in the

specific contract (Annex III).

(c) The provisions set out in the specific contract (Annex III) take precedence over those in

the other annexes.

(d) The provisions set out in the tender specifications (Annex I) take precedence over those

in the tender (Annex II).

(e) The provisions set out in the FWC take precedence over those in the specific contracts.

(f) The provisions set out in the specific contracts take precedence over those in the requests

for services.

(g) The provisions set out in the requests for services take precedence over those in the

specific tenders.

I.2. SUBJECT MATTER

The subject matter of the FWC is provision of legal advice.

1.3. ENTRY INTO FORCE AND DURATION OF THE FWC

1.3.1
[.3.2
1.3.3

1.3.4

L35

The FWC enters into force on the date on which the last party signs it.
The implementation of the FWC cannot start before its entry into force.

The FWC is concluded for a period of 24 months with effect from the date of its entry
into force.

The parties must sign any specific contract before the FWC expires.

The FWC continues to apply to such specific contracts after its expiry. The services
relating to such specific contracts must be performed no later than six months after the
expiry of the FWC,

RENEWAL OF THE FwcC

The FWC is renewed automatically two times for 12 months each, unless one of the parties
receives formal notification to the contrary at least three months before the end of the ongoing
duration. Renewal does not change or postpone any existing obligations.
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1.4. APPOINTMENT OF THE CONTRACTOR AND IMPLEMENTATION OF THE
FWC

1.4.1. Appointment of the contractor

The Contracting Authority appoints the contractor for a multiple FWC with reopening of
competition between [complete] contractors.

1.4.2. Period of provision of the services

The period for the provision of the services starts to run from the date indicated in the specific
contract.

1.4.3. Implementation of multiple FWC with reopening of competition

1.4.3.a. Verification of absence of conflict of interest

Prior to each assignment, the SRB shall contact, by e-mail, all the contractors within the FWC
informing them about the specific elements of the assignment concemned in order to determine
whether there is a conflict of interest for the particular assignment. The contractors will, without
undue delay, and in any event within two working days, provide a duly signed declaration that
the execution of the assignment will not be vitiated by a conflict of interest. Reference is made
to Annex IV of the draft FWC.

Each contractor must sign such a declaration on absence of conflict of interest. This declaration
of absence of conflict of interest shall cover also any potential subcontractors contracted by the
tenderer for the purpose of execution of the specific contract.

The SRB reserves the right to shorten/extend the deadline for submitting the declaration of
absence of conflict of interest depending on the nature and urgency of the specific assignment.

I.4.3.b. Request for services

The Contracting Authority orders services by sending a request for services by e-mail to all
contractors that do not have any conflict of interest for the specific assignment.

The contractors send their specific tenders to the Contracting Authority within the time limit
indicated in the request for services by e-mail.

The Contracting Authority evaluates the specific tenders and selects the most economically
advantageous one on the basis of the award criteria set out in the tender specifications of the
FWC (Annex I). It then awards and sends the specific contract to the successful contractor.

The contractor must send the specific contract back to the Contracting Authority signed and
dated within five (5) working days of receipt. This deadline can be shortened by the SRB
depending on the nature and the urgency of the specific assignments.
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LS. PRICES

[.5.1. Maximum amount of the FWC and maximum prices

The maximum amount covering all purchases under this FWC, including all renewals is EUR
14 000 000 [fourteen million euros], including all expenses (direct and indirect, including fees,
meetings, administrative expenses, overheads, travel, accommodation and daily subsistence
expenses). However, this does not bind the Contracting Authority to purchase for the maximum
amount.

The maximum prices of the services are as listed in Annex II.
1.5.2. Price revision index

Price revision is determined by the formula set out in Article 11.20 and using the trend in the
harmonised indices of consumer prices (HICP) -MUICP (Euro area - Monetary union index of
consumer prices) - published for the first time in Eurostat’s monthly ‘Data in Focus’ publication
available on the website: http://www.ec.europa.ew/eurostat/]

[.5.3. Reimbursement of expenses

Reimbursement of expenses is not applicable to this FWC.

1.6. PAYMENT ARRANGEMENTS

1.6.1. Pre-financing
Pre-financing is not applicable to this FWC.
1.6.2. Interim payment

1. The contractor (or leader in the case of a joint tender) may claim an interim payment equal
to 20 % of the price referred to in the relevant specific contract in accordance with Article
[1.21.6.

The contractor (or leader in the case of a joint tender) must send an invoice in paper format for
the interim payment as provided for in the tender specifications, accompanied by the following:

e a list of all pre-existing rights to the results or parts of the resuits or a declaration stating that
there are no such pre-existing rights, as provided for in Article 11.13.4;

e relevant interim report, as specified in the specific contract (if applicable).

2. The Contracting Authority must approve any submitted documents or deliverables and pay
within 90 days from receipt of the invoice.

3. If the Contracting Authority has observations to make, it must send them to the contractor
(or leader in the case of a joint tender) and suspend the time limit for payment in accordance
with Article I1.21.7. The contractor {(or leader in case of a joint tender) has 21 days to submit
additional information or corrections or a new version of the documents if the Contracting
Authority requires it,
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4, The Contracting Authority must give its approval and pay within the remainder of the time-
limit indicated in point (2.) unless it rejects partially or fully the submitted documents or
deliverables.

[.6.3. Payment of the balance

1. The contractor {or leader in the case of a joint tender) may claim the payment of the balance
in accordance with Article I1.21.6.

The contractor (or leader in the case of a joint tender) must send an invoice in paper format for
payment of the balance due under a specific contract, as provided for in the tender specifications
and accompanied by the following:

o alist of all pre-existing rights to the results or parts of the results or a declaration stating that
there are no such pre-existing rights, as provided for in Article I1.13.4';

e relevant final report as indicated in the specific contract (if applicable).

2. The Contracting Authority must approve the submitted documents or deliverables and pay
within 90 days from receipt of the invoice.

3. If the Contracting Authority has observations to make, it must send them to the contractor
(or leader in the case of a joint tender) and suspend the time limit for payment in accordance
with Article 11.21.7.

The contractor (or leader in the case of a joint tender) has 21 days to submit additional
information or corrections or a new version of the documents if the Contracting Authority
requires it.

4, The Contracting Authority must give its approval and pay within the remainder of the time-
limit indicated in point (2.) unless it rejects partially or fully the submitted documents or
deliverables.

1.6.4. Performance guarantee

A performance guarantee constituted by a bank guarantee in accordance with the condition laid
down in Article I1.21.5 may be requested for the amount provided in the relevant specific
contract .

1.6.5. Retention money guarantee

A retention money guarantee may be requested for an amount provided in the relevant specific
contract and constituted by a corresponding deduction on each payment. At the request of the
contractor, and subject to approval by the Contracting Authority, the deduction on payment
may be replaced by a bank guarantee in accordance with the conditions laid down in Article
IL21.5.
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1.7. BANK ACCOUNT

Payments must be made to the contractor’s (or leader’s in the case of a joint tender) bank
account denominated in [euro], identified as follows:

Name of bank:

Full address of branch:

Exact denomination of account holder:
Full account number including bank codes:
[IBAN code:]

I.8. COMMUNICATION DETAILS

For the purpose of this FWC, communications must be sent to the following addresses:

Contracting authority:
Single Resolution Board

Mr Jan Reinder de Carpentier

General Counsel and Head of Corporate Secretariat
Treurenberg 22

B- 1049, Brussels

E-mail: SRB-PROCUREMENT@srb.europa.eu
Contractor (or leader in the case of a joint tender);
[(Full name)

[Function]

[Company name)

[Full official address]

E-mail: [complete]

By derogation from this Article, different contact details for the Contracting Authority or the
contractor may be provided in specific contracts.

1.9. DATA CONTROLLER

For the purpose of Article I1.9, the data controller is the Data Protection Officer of the SRB.

1.10. EXPLOITATION OF THE RESULTS OF THE FWC

Detailed list of modes of exploitation of the results
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In accordance with Article [1.13.1 whereby the SRB acquires ownership of the results as defined
in this FWC, including the tender specifications and as may be further specified in the specific
contract subject to the nature of the assignment, these results may be used for any of the
following modes of exploitation:

(a) use for its own purposes:
o making available to the staff of the Contracting Authority;

« making available to the persons and entities working for the Contracting Authority or
cooperating with it, including, but not limited to, contractors, subcontractors whether
legal or natural persons, Union institutions, agencies and bodies, Member States’
institutions;

o installing, uploading, processing;
e arranging, compiling, combining, retrieving;

e copying, reproducing in whole or in part and in unlimited number of copies.

(b)  distribution to the public in hard copies, in electronic or digital format, on the internet
including social networks as a downloadable or non-downloadable file;

(c) communication through press information services;

(d)  inclusion in widely accessible databases or indexes, such as via ‘open access’ or ‘open

data’ portals, or similar repositories, whether freely accessible or accessible only upon
3 . p

subscription;

(e) modifications by the Contracting Authority or by a third party in the name of the
Contracting Authority, including:

e shortening;
e summarising;
o modifying the content, the dimensions;

¢ making technical changes to the content (necessary correction of technical errors),
adding new parts or functionalities, changing functionalities, providing third parties
with additional information conceming the result (e.g. source code) with a view to
making modifications;

e addition of new elements, paragraphs, titles, leads, bolds, legend, table of content,
summary, graphics, subtitles, sound,;

s addition of metadata, for text and data-mining purposes; addition of right-management
information; addition of technological protection measures;

e preparation in audio form, preparation as a presentation, animation, pictograms story,
slide-show, public presentation;

s extracting a part or dividing into parts;

s translating, inserting subtitles, dubbing in different language versions
- all official languages of EU;

10
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- languages of candidate countries;

(£ rights to authorise, license, or sub-license in case of licensed pre-existing rights, the
modes of exploitation set out in any of the points (a) to (e) to third parties.

(g) other adaptations which the parties may later agree; in such case, the following rules apply:
the Contracting Authority must consult the contractor. If necessary, the contractor must in turn
seek the agreement of any creator or other right holder and must reply to the Contracting
Authority within one month by providing its agreement, including any suggestions of
modifications, free of charge. The contractor may refuse the intended modification only if a
creator can demonstrate that the intended modification may harm his/her honour or reputation,
thereby violating his/her moral rights.

The modes of exploitation may be defined in more details in the specific contract.
I.10.1. Licence or transfer of pre-existing rights

All pre-existing rights incorporated in the results, if any, are licensed to the SRB as set out in
Article I1.13.2.

I.10.2. Provision of list of pre-existing rights and documentary evidence

The contractor must provide the Contracting Authority with a list of pre-existing rights as set
out in Article 11.13.4 together with the invoice for payment of the balance at the latest.

1.11. TERMINATION BY EITHER PARTY

Either party may terminate the FWC and/or the FWC and specific contracts by sending formal
notification to the other party with three months written notice.

If the FWC or a specific contract is terminated:
(@) neither party is entitled to compensation;

(b) the contractor is entitled to payment only for the services provided before termination
takes effect.

The second, third and fourth paragraphs of Article 11.18.4 apply.

[.12. APPLICABLE LAW AND SETTLEMENT OF DISPUTES

I.12.1 The FWC is governed by Union law, complemented, where necessary, by the law of
Beigium.

1.12.2 The courts of Brussels (Belgium) have exclusive jurisdiction over any dispute regarding
the interpretation, application or validity of the FWC.

[.13. INTERINSTITUTIONAL FWC

Not applicable
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1.14. DEROGATION TO THE GENERAL CONDITIONS

L.14.1 Article [1.6.3 is replaced by the following:

The contractor is liable for any loss or damage caused to the Contracting Authority
during or as a consequence of implementation of the FWC, including in the event of
subcontracting, but only up to;

a) ten million euros; or
b) the coverage under the professional risk indemnity insurance as reasonably
required by standard practice in the industry,

whichever is higher.

However, if the damage or loss is caused by the gross negligence or wilful misconduct
of the contractor or of its personnel or of its subcontractors, the contractor is liable for
the whole amount of the damage or loss.

In case of subcontracting, the SRB may exceptionally accept that the contractor’s
liability will be excluded with regard to the advice provided by the subcontractor under
a national law on which the contractor has no expertise, if the subcontractor provides a
legally binding assurance that the SRB will receive an appropriate compensation in case
of liability, taking into account the conditions and level of involvement of the
subcontractor. Such exclusion will be subsequently reflected in the specific contract.

1.14.2 Article I1.18.1 will be completed with the following provisions:

The following situations are recognized as a breach of the contractor’s obligations under
the FWC, in which case the SRB may consequently terminate the FWC signed with the
particular contractor, in line with the provisions of the FWC:

a) the contractor is not respecting its contractual obligations under the specific
contract;

b) the contractor is not responding to the Requests for Services (fails to submit an offer
within the deadline for the fifth time in a row without justified reasons); or

¢) the contractor is not submitting compliant offers against the Requests for Services
(its offers are evaluated to be below the minimum required levels for at least five
times).

SIGNATURES
For the contractor, For the Contracting Authority,

[Company namel/forename/surname/position) [forename/surname/position]

Signature: Signature:
Done at [place), [date] Done at [place], [date]
In duplicate in English.

12
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II. GENERAL CONDITIONS FOR THE FRAMEWORK CONTRACT
FOR SERVICE

I1.1. DEFINITIONS

For the purpose of this FWC, the following definitions (indicated in italics in the text) apply:
‘Back office’: the internal system(s) used by the parties to process electronic invoices;

‘Confidential information or document’: any information or document received by either
party from the other or accessed by either party in the context of the implementation of the
FWC, that any of the parties has identified in writing as confidential. It may not include
information that is publicly available;

‘Conflict of interest’: a situation where the impartial and objective implementation of the FWC
by the contractor is compromised for reasons involving family, emotional life, political or
national affinity, economic interest, or any other shared interest with the Contracting Authority
or any third party related to the subject matter of the FWC,

‘Creator’: means any natural person who contributes to the production of the result;

‘EDI message’ (electronic data interchange): a message created and exchanged through the
electronic transfer, from computer to computer, of commercial and administrative data using
an agreed standard;

‘e-PRIOR’: the service-oriented communication platform that provides a series of web services
and allows the exchange of standardised electronic messages and documents between the
parties. This is done either through web services, with a machine-to-machine connection
between the parties’ back office systems (EDI messages), or through a web application (the
supplier portal). The Platform may be used to exchange electronic documents (e-documents)
such as electronic requests for services, electronic specific contracts, electronic acceptance of
services and electronic invoices between the parties. Technical specifications (i.e. the interface
control document), details on access and user manuals are available at the following website:

http://ec.europa.eu/dgs/informatics/supplier _portal/documentation/documentation_en.htm

‘Force majeure’: any unforeseeable, exceptional situation or event beyond the control of the
parties that prevents either of them from fulfilling any of their obligations under the FWC, The
situation or event must not be attributable to error or negligence on the part of the parties or on
the part of the subcontractors and must prove to be inevitable despite their exercising due
diligence. Defaults of service, defects in equipment or material or delays in making them
available, labour disputes, strikes and financial difficulties may not be invoked as force
majeure, unless they stem directly from a relevant case of force majeure;

‘Formal notification’ (or ‘formally notify’}): form of communication between the parties made
in writing by mail or email, which provides the sender with compelling evidence that the
message was delivered to the specified recipient;

13
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‘Fraud’: any intentional act or omission affecting the Union’s financial interests® relating to
the use or presentation of false, incorrect or incomplete statements or documents or to non-
disclosure of information in violation of a specific obligation;

‘Implementation of the FWC”: the purchase of services envisaged in the FWC through the
signature and performance of specific contracts;

‘Interface control document’: the guideline document which lays down the technical
specifications, message standards, security standards, checks of syntax and semantics, etc, to
facilitate machine-to-machine connection. This document is updated on a regular basis;

‘Irregularity’: any infringement of a provision of Union law resulting from an act or omission
by an economic operator, which has, or would have, the effect of prejudicing the Union’s
budget.

‘Notification’ (or ‘notify’): form of communication between the parties made in writing
including by electronic means;

‘Order form*: a simplified form of specific contract by which the Contracting Authority orders
services under this FWC;

‘Performance of a specific contract’: the execution of tasks and delivery of the purchased
services by the contractor to the Contracting Authority;

‘Personnel’: persons employed directly or indirectly or contracted by the contractor to
implement the FWC;

‘Pre-existing material’: any material, document, technology or know-how which exists prior
to the contractor using it for the production of a result in the implementation of the FWC,

‘Pre-existing right’: any industrial and intellectual property right on pre-existing material; it
may consist in a right of ownership, a licence right and/or right of use belonging to the
contractor, the creator, the Contracting Authority as well as to any other third parties;

‘Professional conflicting interest’: a situation in which the contractor’s previous or ongoing
professional activities affect its capacity to implement the FWC or to perform a specific contract
to an appropriate quality standard.

‘Related person’: any person who has the power to represent the contractor or to take decisions
on its behalf;

‘Request for services’: a document from the Contracting Authority requesting that the
contractors in a multiple FWC provide a specific tender for services whose terms are not
entirely defined under the FWC;

‘Result’: any intended outcome of the implementation of the FWC, whatever its form or nature,
which is delivered and finally or partially approved by the Contracting Authority. A resul/t may
be further defined in this FWC as a deliverable. A resu/t may, in addition to materials produced
by the contractor or at its request, also include pre-existing materials;

‘Specific contract’: a contract implementing the FWC and specifying details of a service to be
provided;

2 The term “Union” includes the SRB.
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‘Substantial error’: any infringement of a contract provision resulting from an act or omission,
which causes or might cause a loss to the Union’s budget.

‘Supplier portal’; the e-PRIOR portal, which allows the contractor to exchange electronic
business documents, such as invoices, through a graphical user interface; its main features can
be found in the supplier portal overview document available on:
http://ec.europa.ew/dgs/informatics/supplier portal/doc/um_supplier_portal overview.pdf

I1.2. ROLES AND RESPONSIBILITIES IN THE EVENT OF A JOINT TENDER

In the event of a joint tender submitted by a group of economic operators and where the group
does not have legal personality or legal capacity, one member of the group is appointed as
leader of the group.

I1.3. SEVERABILITY

Each provision of this FWC is severable and distinct from the others. If a provision is or
becomes illegal, invalid or unenforceable to any extent, it must be severed from the remainder
of the FWC. This does not affect the legality, validity or enforceability of any other provisions
of the FWC, which continue in full force and effect. The illegal, invalid or unenforceable
provision must be replaced by a legal, valid and enforceable substitute provision which
corresponds as closely as possible with the actual intent of the parties under the illegal, invalid
or unenforceable provision. The replacement of such a provision must be made in accordance
with Article I1.11. The FWC must be interpreted as if it had contained the substitute provision
as from its entry into force,

I1.4. PROVISION OF SERVICES

[I1.4.1 Signature of the FWC does not guarantee any actual purchase. The Contracting
Authority is bound only by specific contracts implementing the FWC.

I1.4.2 The contractor must provide services of high quality standards, in accordance with the
state of the art in the industry and the provisions of this FWC, in particular the tender
specifications and the terms of its tender.

I1.4.3 The contractor must comply with the minimum requirements provided for in the tender
specifications. This includes compliance with applicable obligations under
environmental, social and labour law established by Union law, national law and
collective agreements or by the international environmental, social and labour law
provisions listed in Annex X to Directive 2014/24/EU>.

I1.4.4 The contractor must obtain any permit or licence required in the State where the services
are to be provided.

I1.4.5 All periods specified in the FWC are calculated in calendar days, unless otherwise
specified.

*  OJL940f28.03.2014, p. 65
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11.4.6 The contractor must not present itself as a representative of the Contracting Authority
and must inform third parties that it is not part of the European public service.

11.4.7 The contractor is responsible for the personnel who carry out the services and exercises
its authority over its personnel without interference by the Contracting Authority, The
contractor must inform its personne! that:

(a) they may not accept any direct instructions from the Contracting Authority; and

(b) their participation in providing the services does not result in any employment or
contractual relationship with the Contracting Authority.

I1.4.8 The contractor must ensure that the personnel implementing the FWC and any future
replacement personnel possess the professional qualifications and experience required
to provide the services, as the case may be on the basis of the selection criteria set out
in the tender specifications.

11.4.9 At the Contracting Authority’s reasoned request, the contractor must replace any
member of personnel who:

(a) does not have the expertise required to provide the services; or
(b) has caused disruption at the premises of the Contracting Authority.

The contractor bears the cost of replacing its personnel and is responsible for any delay
in providing the services resulting from the replacement of personnel.

11.4.10 The contractor must record and report to the Contracting Authority any problem that
affects its ability to provide the services. The report must describe the problem, state
when it started and what action the contractor is taking to resolve it.

I1.5. COMMUNICATION BETWEEN THE PARTIES

§1.5.1. Form and means of communication
Any communication of information, notices or documents under the FWC must:
(a) be made in writing in paper or electronic format in the language of the contract;
(b) bear the FWC number and, if applicable, the specific contract number;
(c) be made using the relevant communication details set out in Article 1.8; and

(d) be sent by mail, email or, for the documents specified in the special conditions, via e-
PRIOR.

If a party requests written confirmation of an e-mail within a reasonable time, the other party
must provide an original signed paper version of the communication as soon as possible.

The parties agree that any communication made by email has full legal effect and is admissible
as evidence in judicial proceedings.

16



Contract number: SRB/OP/5/2017

IL5.2. Date of communications by mail and email

Any communication is deemed to have been made when the receiving party receives it, unless
this FWC contract refers to the date when the communication was sent.

E-mail is deemed to have been received by the receiving party on the day of dispatch of that e-
mail, provided that it is sent to the e-mail address indicated in Article [.8. The sending party
must be able to prove the date of dispatch. In the event that the sending party receives a non-
delivery report, it must make every effort to ensure that the other party actually receives the
communication by email or mail. In such a case, the sending party is not held in breach of its
obligation to send such communication within a specified deadline.

Mail sent to the Contracting Authority is deemed to have been received by the Contracting
Authority on the date on which the department responsible referred to in Article 1.8 registers it.

Formal notifications are considered to have been received by the receiving party on the date of
receipt indicated in the proof received by the sending party that the message was delivered to
the specified recipient.

I1.5.3. Submission of e-documents via e-PRIOR

1. If provided for in the special conditions, the exchange of electronic documents (e-
documents) such as requests for services, specific contracts and invoices between the
parties is automated through the use of the e-PR/OR platform. This platform provides
two possibilities for such exchanges: either through web services (machine-to-machine
connection) or through a web application (the supplier portal).

2. The Contracting Authority takes the necessary measures to implement and maintain
electronic systems that enable the supplier portal to be used effectively.

3. In the case of machine-to-machine connection, a direct connection is established
between the parties’ back offices. In this case, the parties take the measures necessary
on their side to implement and maintain electronic systems that enable the machine-to-
machine connection to be used effectively. The electronic systems are specified in the
interface control document. The contractor (or leader in the case of a joint tender) must
take the necessary technical measures to set up a machine-to-machine connection and
at its own cost.

4. If communication via the supplier portal or via the web services (machine-to-machine
connection) is hindered by factors beyond the control of one party, it must notify the
other immediately and the parties must take the necessary measures to restore this
communication,

5. If it is impossible to restore the communication within two working days, one party
must notify the other that altemative means of communication specified in Article 11.5.1
will be used until the supplier portal or the machine-to-machine connection is restored.

6. When a change in the interface contro! document requires adaptations, the contractor
(or leader in the case of a joint tender) has up to six months from receipt of the
notification to implement this change. This period can be shortened by mutual
agreement of the parties. This period does not apply to urgent measures required by the
security policy of the Contracting Authority to ensure integrity, confidentiality and non-
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repudiation of information and the availability of e-PRIOR, which must be applied
immediately.

I1.5.4. Validity and date of e-documents

1. The parties agree that any e-document, including related attachments exchanged via e-
PRIOR:

(a) is considered as equivalent to a paper document;
(b) is deemed to be the original of the document;

(c) is legally binding on the parties once an e-PRIOR authorised person has
performed the ‘sign’ action in e-PR/OR and has full legal effect; and

(d) constitutes evidence of the information contained in it and is admissible as
evidence in judicial proceedings.

2. The parties expressly waive any rights to contest the validity of such a document solely
on the grounds that communications between the parties occurred through e-PRIOR or
that the document has been signed through e-PRIOR. If a direct connection is
established between the parties’ back offices to allow electronic transfer of documents,
the parties agree that an e-document, sent as mentioned in the interface control
document, qualifies as an EDI message.

3. If the e-document is dispatched through the supplier portal, it is deemed to have been
legally issued or sent when the contractor (or leader in the case of a joint tender) is able
to successfully submit the e-document without any error messages. The generated PDF
and XML document for the e-document are considered as a proof of receipt by the
Contracting Authority.

4. In the event that an e-document is dispatched using a direct connection established
between the parties’ back offices, the e-document is deemed to have been legally issued
or sent when its status is ‘received’ as defined in the interface control document.

5. When using the supplier portal, the contractor (or leader in the case of a joint tender)
can download the PDF or XML message for each e-document for one year after
submission. After this period, copies of the e-documents are no longer available for
automatic download from the supplier portal.

IL.5.5. Authorised persons in e-PRIOR

The contractor submits a request for each person who needs to be assigned the role of ‘user’ in
e-PRIOR. These persons are identified by means of the European Communication
Authentication Service (ECAS) and authorised to access and perform actions in e-PRIOR
within the permissions of the user roles that the Contracting Authority has assigned to them.

User roles enabling these e-PR/OR authorised persons to sign legally binding documents such
as specific tenders or specific contracts are granted only upon submission of supporting
documents proving that the authorised person is empowered to act as a legal representative of
the contractor.
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I1.6. LIABILITY

I1.6.1

11.6.2

11.6.3

11.6.4

11.6.5

11.6.6

The Contracting Authority is not liable for any damage or loss caused by the contractor,
including any damage or loss to third parties during or as a consequence of
implementation of the FWC.

If required by the relevant applicable legislation, the contractor must take out an
insurance policy against risks and damage or loss relating to the implementation of the
FWC. It must also take out supplementary insurance as reasonably required by standard
practice in the industry. Upon request, the contractor must provide evidence of insurance
coverage to the Contracting Authority.

The contractor is liable for any loss or damage caused to the Contracting Authority
during or as a consequence of implementation of the FWC, including in the event of
subcontracting, but only up to an amount not exceeding three times the total amount of
the relevant specific contract. However, if the damage or loss is caused by the gross
negligence or wilful misconduct of the contractor or of its personnel or subcontractors,
the contractor is liable for the whole amount of the damage or loss.

[f a third party brings any action against the Contracting Authority in connection with
the implementation of the FWC, including any action for alleged breach of intellectual
property rights, the contractor must assist the Contracting Authority in the legal
proceedings, including by intervening in support of the Contracting Authority upon
request.

If the Contracting Authority’s liability towards the third party is established and that
such liability is caused by the contractor during or as a consequence of the
implementation of the FWC, Article 11.6.3 applies.

If the contractor is composed of two or more economic operators (i.e. who submitted a
joint tender), they are all jointly and severally liable to the Contracting Authority for the
implementation of the FWC.

The Contracting Authority is not liable for any loss or damage caused to the contractor
during or as a consequence of implementation of the FWC, unless the loss or damage
was caused by wilful misconduct or gross negligence of the Contracting Authority.

I1.7. CONFLICT OF INTEREST AND PROFESSIONAL CONFLICTING INTERESTS

I1.7.1

I1.7.2

The contractor must take all the necessary measures to prevent any situation of conflict
of interest or professional conflicting interest.

The contractor must notify the Contracting Authority in writing as soon as possible of
any situation that could constitute a conflict of interest or a professional conflicting
interest during the implementation of the FWC. The contractor must immediately take
action to rectify the situation.

The Contracting Authority may do any of the following:
(a) verify that the contractor’s action is appropriate;

{b) require the contractor to take further action within a specified deadline;
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IL7.3

{c} decide not to award a specific contract to the contractor.

The contractor must pass on all the relevant obligations in writing to:

(a) its personnel,

(b) any natural person with the power to represent it or take decisions on its behalf;
(c) third parties involved in the implementation of the FWC, including subcontractors.

The contractor must also ensure that the persons referred to above are not placed in a
situation which could give rise to conflicts of interest.

I1.8. CONFIDENTIALITY

I1.8.1.

I1.8.2.

I1.8.3

[1.8.4

The Contracting Authority and the contractor must treat with confidentiality any
information or documents, in any format, disclosed in writing or orally, relating to the
implementation of the FWC and identified in writing as confidential.

Each party must:

a) not use confidential information or documents for an urpose other than to

(a) dential i. ! d fi y purp her than t
perform its obligations under the FWC or a specific contract without the prior
written agreement of the other party;

(b) ensure the protection of such confidential information or documents with the same
level of protection as its own confidential information or documents and in any case
with due diligence;

{c) not disclose, directly or indirectly, confidential information or documents to third
parties without the prior written agreement of the other party.

The confidentiality obligations set out in this Article are binding on the Contracting
Authority and the contractor during the implementation of the FWC and for as long as
the information or documents remain confidential unless:

(a) the disclosing party agrees to release the receiving party from the confidentiality
obligation earlier;

(b) the confidential information or documents become public through other means than
a breach of the confidentiality obligation;

(c) the applicable law requires the disclosure of the confidential information or
documents.

The contractor must obtain from any natural person with the power to represent it or
take decisions on its behalf, as well as from third parties involved in the implementation
of the FWC a commitment that they will comply with this Article. At the request of the
Contracting Authority, the contractor must provide a document providing evidence of
this commitment.

I1.9. PROCESSING OF PERSONAL DATA

11.9.1

Any personal data included in the FWC must be processed in accordance with
Regulation (EC) No 45/2001 of the European Parliament and of the Council of
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I1.9.2

11.9.3

11.9.4

I1.9.5

11.9.6

18 December 2000 on the protection of individuals with regard to the processing of
personal data by the Community institutions and bodies and on the free movement of
such data. Such data must be processed by the data controller solely for the purposes of
the implementation, management and monitoring of the FWC. This does not affect its
possible transmission to bodies entrusted with monitoring or inspection tasks in
application of Union law.

The contractor has the right to access its personal data and the right to rectify any such
data. The contractor should address any queries concerning the processing of its
personal data to the data controller.

The contractor has right of recourse at any time to the European Data Protection
Supervisor.

If the FWC requires the contractor to process any personal data, the contractor may act
only under the supervision of the data controller, in particular with regard to the
purposes of the processing, the categories of data that may be processed, the recipients
of the data and the means by which the data subject may exercise its rights.

The contractor must grant personnel access to the data to the extent strictly necessary
for the implementation, management and monitoring of the FWC.

The contractor must adopt appropriate technical and organisational security measures,
giving due regard to the risks inherent in the processing and to the nature of the personal
data concerned, in order to:

(a) prevent any unauthorised person from gaining access to computer systems
processing personal data, and especially:

(i) unauthorised reading, copying, alteration or removal of storage media;

(i1) unauthorised data inputting, as well as any unauthorised disclosure, alteration
or erasure of stored personal data;

(1ii) unauthorised use of data processing systems by means of data transmission
facilities;
(b) ensure that authorised users of a data-processing system can access only the
personal data to which their access right refers;
(c) record which personal data have been communicated, when and to whom;

(d) ensure that personal data being processed on behalf of third parties can be processed
only in the manner prescribed by the Contracting Authority;

(e) ensure that, during communication of personal data and transport of storage media,
the data cannot be read, copied or erased without authorisation;

(f) design its organisational structure in such a way that it meets data protection
requirements.

I1.10. SUBCONTRACTING

11.10.1

The contractor must not subcontract and have the FWC implemented by third parties
beyond the third parties already mentioned in its tender without prior written
authorisation from the Contracting Authority.
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[1.10.2 Even if the Contracting Authority authorises subcontracting, the contractor remains
bound by its contractual obligations and is solely responsible for the implementation
of the FWC.

I1.10.3 The contractor must ensure that the subcontract does not affect the rights of the
Contracting Authority under this FWC, particularly those under Articles I1.8, II.13 and
11.24.

[1.10.4 The Contracting Authority may request the contractor to replace a subcontractor found
to be in a situation provided for in points (d) and (e) of Article I1.18.1.

I1.11. AMENDMENTS

I1.11.1 Any amendment to the FWC or a specific contract must be made in writing before all
contractual obligations have been fulfilled. A specific contract does not constitute an
amendment to the FWC.

I1.11.2 Any amendment must not make changes to the FWC or a specific contract that might
alter the initial conditions of the procurement procedure or result in unequal treatment
of tenderers or contractors.

I1.12. ASSIGNMENT

I1.12.1 The contractor must not assign any of the rights and obligations arising from the FWC,
including claims for payments or factoring, without prior written authorisation from
the Contracting Authority. In such cases, the contractor must provide the Contracting
Authority with the identity of the intended assignee.

11.12.2 Any right or obligation assigned by the contractor without authorisation is not
enforceable against the Contracting Authority.

I1.13. INTELLECTUAL PROPERTY RIGHTS

I11.13.1. Ownership of the rights in the results

The SRB acquires irrevocably worldwide ownership of the resuits and of all intellectual
property rights under the FWC. The intellectual property rights so acquired include any rights,
such as copyright and other intellectual or industrial property rights, to any of the results and to
all technological solutions and information created or produced by the contractor or by its
subcontractor in implementation of the FWC. The Contracting Authority may exploit and use
the acquired rights as stipulated in this FWC. The SRB acquires all the rights from the moment
the Contracting Authority approves the results delivered by the contractor. Such delivery and
approval are deemed to constitute an effective assignment of rights from the contractor to the
SRB.

The payment of the price includes any fees payable to the contractor about the acquisition of
ownership of rights by the SRB including for all forms of exploitation and of use of the results.
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I1.13.2. Licensing rights on pre-existing materials

Unless provided otherwise in the special conditions, the SRB does not acquire ownership of
pre-existing rights under this FWC.

The contractor licenses the pre-existing rights on a royalty-free, non-exclusive and irrevocable
basis to the SRB, which may use the pre-existing materials for all the modes of exploitation set
out in this FWC or in specific contracts. All pre-existing rights are licensed to the SRB from
the moment the results are delivered and approved by the Contracting Authority.

The licensing of pre-existing rights to the SRB under this FWC covers all territories worldwide
and is valid for the duration of intellectual property rights protection.

The payment of the price as set out in the specific contracts is deemed to also include any fees
payable to the contractor in relation to the licensing of pre-existing rights to the SRB, including
for all forms of exploitation and of use of the resuits.

Where implementation of the FWC requires that the contractor uses pre-existing materials
belonging to the Contracting Authority, the Contracting Authority may request that the
contractor signs an adequate licence agreement. Such use by the contractor will not entail any
transfer of rights to the contractor and is limited to the needs of this FWC.

I1.13.3. Exclusive rights
The SRB acquires the following exclusive rights:

(a) reproduction: the right to authorise or prohibit direct or indirect, temporary or permanent
reproduction of the resuits by any means (mechanical, digital or other) and in any form, in
whole or in part;

{b) communication to the public: the exclusive right to authorise or prohibit any display,
performance or communication to the public, by wire or wireless means, including the
making available to the public of the resuits in such a way that members of the public may
access them from a place and at a time individually chosen by them; this right also includes
the communication and broadcasting by cable or by satellite;

(c) distribution: the exclusive right to authorise or prohibit any form of distribution of results
or copies of the results to the public, by sale or otherwise;

(d) rental: the exclusive right to authorise or prohibit rental or lending of the results or of copies
of the results;

(e) adaptation: the exclusive right to authorise or prohibit any modification of the results;

(f) translation: the exclusive right to authorise or prohibit any translation, adaptation,
arrangement, creation of derivative works based on the results, and any other alteration of
the resuldts, subject to the respect of moral rights of authors, where applicable;

(g) where the results are or include a database: the exclusive right to authorise or prohibit the
extraction of all or a substantial part of the contents of the database to another medium by
any means or in any form; and the exclusive right to authorise or prohibit the re-utilization
of all or a substantial part of the contents of the database by the distribution of copies, by
renting, by on-line or other forms of transmission;
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(h) where the results are or include a patentable subject-matter: the right to register them as a
patent and to further exploit such patent to the fullest extent;

(i) where the results are or include logos or subject-matter which could be registered as a
trademark: the right to register such logo or subject-matter as a trademark and to further
exploit and use it;

(j) where the results are or include know-how: the right to use such know-how as is necessary
to make use of the results to the full extent provided for by this FWC, and the right to make
it available to contractors or subcontractors acting on behalf of the Contracting Authority,
subject to their signing of adequate confidentiality undertakings where necessary;

(k) where the results are documents:

(i) the right to authorise the reuse of the documents in conformity with the Commission
Decision of 12 December 2011 on the reuse of Commission documents
(2011/833/EU), to the extent it is applicable and the documents fall within its scope
and are not excluded by any of its provisions; for the sake of this provision, ‘reuse’
and ‘document’ have the meaning given to it by this Decision;

(i) the right to store and archive the results in line with the document management rules
applicable to the Contracting Authority, including digitisation or converting the
format for preservation or new use purposes;

() where the results are or incorporate software, including source code, object code and,
where relevant, documentation, preparatory materials and manuals, in addition to the other
rights mentioned in this Article:

()  end-user rights, for all uses by the SRB or by subcontractors which result from this
FWC and from the intention of the parties;

(ii) the rights to decompile or disassemble the sofiware;

{m) to the extent that the contractor may invoke moral rights, the right for the Contracting
Authority, except where otherwise provided in this FWC, to publish the resuits with or
without mentioning the creator(s)’ name(s), and the right to decide when and whether the
results may be disclosed and published.

The contractor warrants that the exclusive rights and the modes of exploitation may be exercised
by the SRB on all parts of the results, be they created by the contractor or consisting of pre-
existing materials.

Where pre-existing materials are inserted in the results, the Contracting Authority may accept
reasonable restrictions impacting on the above list, provided that the said materials are easily
identifiable and separable from the rest, that they do not correspond to substantial elements of
the results, and that, should the need arise, satisfactory replacement solutions exist, at no
additional costs to the Contracting Authority. In such case, the contractor will have to clearly
inform the Contracting Authority before making such choice and the Contracting Authority has
the right to refuse it.

[1.13.4. Identification of pre-existing rights

When delivering the results, the contractor must warrant that, for any use that the Contracting
Authority may envisage within the limits set in this FWC, the results and the pre-existing
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material incorporated in the results are free of claims from creators or from any third parties
and all the necessary pre-existing rights have been obtained or licensed.

To that effect, the contractor must establish a list of all pre-existing rights to the results of this
FWC or parts thereof, including identification of the rights’ owners. If there are no pre-existing
rights to the results, the contractor must provide a declaration to that effect. The contractor must
provide this list or declaration to the Contracting Authority together with the invoice for
payment of the balance at the latest.

[1.13.5. Evidence of granting of pre-existing rights

Upon request by the Contracting Authority, the contractor must provide evidence that it has the
ownership or the right to use all the listed pre-existing rights, except for the rights owned or
licensed by the Union. The Contracting Authority may request this evidence even after the end
of this FWC.

This evidence may refer, for example, to rights to: parts of other documents, images, graphs,
fonts, tables, data, software, technical inventions, know-how, IT development tools, routines,
subroutines or other programs (‘background technology’), concepts, designs, installations or
pieces of art, data, source or background materials or any other parts of external origin.

This evidence must include, as appropriate:
(a) the name and version number of a software product;

(b) the full identification of the work and its author, developer, creator, translator, data
entry person, graphic designer, publisher, editor, photographer, producer;

(c) a copy of the licence to use the product or of the agreement granting the relevant rights
to the contractor or a reference to this licence;

(d) a copy of the agreement or extract from the employment contract granting the relevant
rights to the contractor where parts of the results were created by its personnel,

(e) the text of the disclaimer notice if any,

Provision of evidence does not release the contractor from its responsibilities if it is found that
it does not hold the necessary rights, regardless of when and by whom this fact is revealed.

The contractor also warrants that it possesses the relevant rights or powers to execute the
transfer and that it has paid or has verified payment of all due fees including fees due to
collecting societies, related to the final results.

11.13.6. Quotation of works in the result

In the result, the contractor must clearly point out all quotations of existing works. The complete
reference should include as appropriate, the following: name of the author, title of the work,
date and place of publication, date of creation, address of publication on the internet, number,
volume and other information that allows the origin to be easily identified.

I1.13.7. Moral rights of creators

By delivering the results, the contractor warrants that the creators will not object to the
following on the basis of their moral rights under copyright:
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(a) that their names be mentioned or not mentioned when the results are presented to the
public;

(b) that the results be divulged or not after they have been delivered in their final version
to the Contracting Authority;

(c) that the results be adapted, provided that this is done in a manner which is not prejudicial
to the creator’s honour or reputation.

If moral rights on parts of the results protected by copyright may exist, the contractor must
obtain the consent of creators regarding the granting or waiver of the relevant moral rights in
accordance with the applicable legal provisions and be ready to provide documentary evidence
upon request.

I1.13.8. Image rights and sound recordings

If natural persons appear in a result or their voice or any other private element is recorded in a
recognisable manner, the contractor must obtain a statement by these persons (or, in the case of
minors, by the persons exercising parental authority) giving their permission for the described
use of their image, voice or private element and, on request, submit a copy of the permission to
the Contracting Authority. The contractor must take the necessary measures to obtain such
consent in accordance with the applicable legal provisions.

[1.13.9. Copyright notice for pre-existing rights

When the contractor retains pre-existing rights on parts of the results, reference must be inserted
to that effect when the result is used as set out in Article 1.10.1, with the following disclaimer:
“© — year — SRB. All rights reserved. Certain parts are licensed under conditions to the SRB’,
or with any other equivalent disclaimer as the Contracting Authority may consider best
appropriate, or as the parties may agree on a case-by-case basis. This does not apply where
inserting such reference would be impossible, notably for practical reasons.

I1.13.10. Visibility of SRB funding and disclaimer

When making use of the results, the contractor must declare that they have been produced under
a contract with the SRB and that the opinions expressed are those of the contractor only and do
not represent the Contracting Authority’s official position. The Contracting Authority may
waive this obligation in writing or provide the text of the disclaimer.

I1.14. FORCE MAJEURE

11.14.1 If a party is affected by force majeure, it must immediately notify the other party,
stating the nature of the circumstances, their likely duration and foreseeable effects.

11.14.2 A party is not liable for any delay or failure to perform its obligations under the FWC
if that delay or failure is a result of force majeure. If the contractor is unable to fulfil
its contractual obligations owing to force majeure, it has the right to remuneration only
for the services actually provided.

[1.14.3 The parties must take all necessary measures to limit any damage due to force majeure.
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I1.15. LIQUIDATED DAMAGES

I1.15.1. Delay in delivery

If the contractor fails to perform its contractual obligations within the applicable time limits set
out in this FWC, the Contracting Authority may claim liquidated damages for each day of delay
using the following formula;

0.3 x (V/d)
where:
V is the price of the relevant purchase or deliverable or result;

d is the duration specified in the relevant specific contract for delivery of the relevant purchase
or deliverable or result or, failing that, the period between the date specified in Article 1.4.2 and
the date of delivery or performance specified in the relevant specific contract, expressed in days.

Liquidated damages may be imposed together with a reduction in price under the conditions
laid down in Article I1.16.

11.15.2. Procedure

The Contracting Authority must formally notify the contractor of its intention to apply
liquidated damages and the corresponding calculated amount.

The contractor has 30 days following the date of receipt to submit observations. Failing that,
the decision becomes enforceable the day after the time limit for submitting observations has
elapsed.

If the contractor submits observations, the Contracting Authority, taking into account the
relevant observations, must notify the contractor:

(a) of the withdrawal of its intention to apply liquidated damages; or
(b) of its final decision to apply liquidated damages and the corresponding amount.
IL.15.3. Nature of liquidated damages

The parties expressly acknowledge and agree that any amount payable under this Article is not
a penalty and represents a reasonable estimate of fair compensation for the damage incurred
due to failure to provide the services within the applicable time limits set out in this FWC.

I1.15.4. Claims and liability
Any claim for liquidated damages does not affect the contractor’s actual or potential liability or

the Contracting Authority’s rights under Article I1.18.

I1.16. REDUCTION IN PRICE

11.16.1. Quality standards

If the contractor fails to provide the service in accordance with the FWC or a specific contract
(‘unperformed obligations’) or if it fails to provide the service in accordance with the expected
quality levels specified in the tender specifications (‘low quality delivery’), the Contracting
Authority may reduce or recover payments proportionally to the seriousness of the unperformed
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obligations or low quality delivery. This includes in particular cases where the Contracting
Authority cannot approve a result, report or deliverable as defined in Article 1.6 after the
contractor has submitted the required additional information, correction or new version.

A reduction in price may be imposed together with liquidated damages under the conditions of
Article II.15.

I1.16.2. Procedure

The Contracting Authority must formally notify the contractor of its intention to reduce payment
and the corresponding calculated amount.

The contractor has 30 days following the date of receipt to submit observations. Failing that,
the decision becomes enforceable the day after the time limit for submitting observations has
elapsed.

If the contractor submits observations, the Contracting Authority, taking into account the
relevant observations, must notify the contractor:

(a) of the withdrawal of its intention to reduce payment; or
(b) of its final decision to reduce payment and the corresponding amount,.
11.16.3. Claims and liability
Any reduction in price does not affect the contractor’s actual or potential liability or the
Contracting Authority’s rights under Article I1.18.
I1.17. SUSPENSION OF THE IMPLEMENTATION OF THE FWC

[1.17.1. Suspension by the contractor

If the contractor is affected by force majeure, it may suspend the provision of the services under
a specific contract.

The contractor must immediately notify the Contracting Authority of the suspension. The
notification must include a description of the force majeure and state when the contractor
expects to resume the provision of services.

The contractor must nofify the Contracting Authority as soon as it is able to resume performance
of the specific contract, unless the Contracting Authority has already terminated the FWC or
the specific contract.

II.17.2. Suspension by the Contracting Authority

The Contracting Authority may suspend the implementation of the FWC or performance of a
specific contract or any part of it:

(a) if the procedure for awarding the FWC or a specific contract or the implementation of the
FWC proves to have been subject to substantial errors, irregularities or fraud,

(b) in order to verify whether the presumed substantial errors, irregularities or fraud actually
occurred.
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The Contracting Authority must formally notify the contractor of the suspension. Suspension
takes effect on the date of formal notification, or at a later date if the formal notification so
provides.

The Contracting Authority must notify the contractor as soon as possible whether:
(a) it s lifting the suspension; or
(b} it intends to terminate the FWC or a specific contract under Article I1.18.1(f) or (j§).

The contractor is not entitled to compensation for suspension of any part of the FWC or a
specific contract.

I1.18. TERMINATION OF THE FWC

11.18.1. Grounds for termination by the Contracting Authority

The Contracting Authority may terminate the FWC or a specific contract in the following
circumstances:

(a) if provision of the services under a pending specific contract has not actually started
within 15 days of the scheduled date and the Contracting Authority considers the new
date proposed, if any, unacceptable, taking into account Article I1.11.2;

(b) if the contractor is unable, through its own fault, to obtain any permit or licence required
for implementation of the FWC,

(c) if the contractor does not implement the FWC or perform the specific contract in
accordance with the tender specifications or request for service or is in breach of another
substantial contractual obligation or repeatedly refuses to sign specific contracts.
Termination of three or more specific contracts in these circumstances also constitutes
grounds for termination of the FWC;

(d) if the contractor or any person that assumes unlimited liability for the debts of the
contractor is in one of the situations provided for in points (a) and (b) of Article 106(1)
of the Financial chu]ation“;

(e) if the contractor or any related person is subject to any of the situations provided for in
points (¢) to (f) of Article 106(1) or to Article 106(2) of the Financial Regulation.

(f) if the procedure for awarding the FWC or the implementation of the FWC prove to have
been subject to substantial errors, irregularities or fraud,

(g) if the contractor does not comply with applicable obligations under environmental,
social and labour law established by Union law, national law, collective agreements or
by the international environmental, social and labour law provisions listed in Annex X
to Directive 2014/24/EU;

(h) if the contractor is in a situation that could constitute a conflict of interest or a
professional conflicting interest as referred to in Article 11.7;

4 Regulation (EU, EURATOM) No 966/2012 on the financial rules applicable to the general budget
of the Union, as amended hitp://eur-lex.europa.cu/legal-conlent/ EN/T X T/ 2uri=celex: 3201 2R0966
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(i) if a change to the contractor’s legal, financial, technical, organisational or ownership
situation is likely to substantially affect the implementation of the FWC or substantially
modify the conditions under which the FWC was initially awarded;

(j) in the event of force majeure, where either resuming implementation is impossible or
the necessary ensuing amendments to the FWC or a specific contract would mean that
the tender specifications are no longer fulfilled or result in unequal treatment of
tenderers or contractors;

(k) if the needs of the Contracting Authority change and it no longer requires new services
under the FWC; in such cases ongoing specific contracts remain unaffected;

() if the termination of the FWC with one or more of the contractors means that the
multiple FWC with reopening of competition no longer has the minimum required level
of competition.

I1.18.2. Grounds for termination by the contractor
The contractor may terminate the FWC or a specific contract if:

(a) it has evidence that the Contracting Authority has committed substantial errors,
irregularities or fraud in the procedure for awarding the FWC or the implementation of
the FWC,

(b) the Contracting Authority fails to comply with its obligations, in particular the
obligation to provide the information needed for the contractor to implement the FWC
or to perform a specific contract as provided for in the tender specifications.

11.18.3. Procedure for termination

A party must formally notify the other party of its intention to terminate the FWC or a specific
contract and the grounds for termination.

The other party has 30 days following the date of receipt to submit observations, including the
measures it has taken to continue fulfilling its contractual obligations. Failing that, the decision
to terminate becomes enforceable the day after the time limit for submitting observations has
elapsed.

If the other party submits observations, the party intending to terminate must formally notify it
either of the withdrawal of its intention to terminate or of its final decision to terminate.

In the cases referred to in points (a) to (d), (g) to (i), (k) and (1) of Article II.18.1 and in Article
11.18.2, the date on which the termination takes effect must be specified in the formal
notification.

In the cases referred to in points (e), (f) and (j) of Article II.18.1, the termination takes effect
on the day following the date on which the contractor receives notification of termination.

In addition, at the request of the Contracting Authority and regardless of the grounds for
termination, the contractor must provide all necessary assistance, including information,
documents and files, to allow the Contracting Authority to complete, continue or transfer the
services to a new contractor or internally, without interruption or adverse effect on the quality
or continuity of the services. The parties may agree to draw up a transition plan detailing the
contractor’s assistance unless such plan is already detailed in other contractual documents or in
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the tender specifications. The contractor must provide such assistance at no additional cost,
except if it can demonstrate that it requires substantial additional resources or means, in which
case it must provide an estimate of the costs involved and the parties will negotiate an
arrangement in good faith.

I1.18.4. Effects of termination

The contractor is liable for damage incurred by the Contracting Authority as a result of the
termination of the FWC or a specific contract including the cost of appointing another
contractor to provide or complete the services, unless the damage was caused by the situation
specified in Article 11.18.1(j), (k) or (1) or in Article II.18.2. The Contracting Authority may
claim compensation for such damage.

The contractor is not entitled to compensation for any loss resulting from the termination of the
FWC or a specific contract, including loss of anticipated profits, unless the loss was caused by
the situation specified in Article 11.18.2.

The contractor must take all appropriate measures to minimise costs, prevent damage and cancel
or reduce its commitments.

Within 60 days of the date of termination, the contractor must submit any report, deliverable or
result and any invoice required for services that were provided before the date of termination.

In the case of joint tenders, the Contracting Authority may terminate the FWC or a specific
contract with each member of the group separately on the basis of points (d), (€) or (g) of Article
11.18.1, under the conditions set out in Article [1.11.2

I1.19. INVOICES, VALUE ADDED TAX AND E-INVOICING

11.19.1. Invoices and value added tax

Invoices must contain the contractor’s (or leader’s in the case of a joint tender) identification
data, the amount, the currency and the date, as well as the FWC reference and reference to the
specific contract.

Invoices must indicate the place of taxation of the contractor (or leader in the case of a joint
tender) for value added tax (VAT) purposes and must specify separately amounts not including
VAT and amounts including VAT.

The Contracting Authority is exempt from all taxes and duties, including VAT, in accordance
with Articles 3 and 4 of the Protocol on the privileges and immunities of the European Union.

The contractor {or leader in the case of a joint tender) must complete the necessary formalities
with the relevant authorities to ensure that the supplies and services required for implementation
of the FWC are exempt from taxes and duties, including VAT.

I1.19.2. E-invoicing

If provided for in the special conditions, the contractor (or leader in the case of a joint tender)
submits invoices in electronic format if the conditions regarding electronic signature specified
by Directive 2006/112/EC on VAT are fulfilled, i.e. using a qualified electronic signature or
through electronic data interchange.

Reception of invoices by standard format (pdf) or email is not accepted.
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I1.20. PRICE REVISION

If a price revision index is provided in Article 1.5.2, this Article applies to it.
Prices are fixed and not subject to revision during the first year of the FWC.

At the beginning of the second and every following year of the FWC, each price may be revised
upwards or downwards at the request of one of the parties.

A party may request a price revision in writing no later than three months before the anniversary
date of entry into force of the FWC. The other party must acknowledge the request within 14
days of receipt.

At the anniversary date, the Contracting Authority must communicate the final index for the
month in which the request was received, or failing that, the last provisional index available for
that month. The contractor establishes the new price on this basis and communicates it as soon
as possible to the Contracting Authority for verification.

The Contracting Authority purchases on the basis of the prices in force at the date on which the
specific contract enters into force.
The price revision is calculated using the following formula:

Ir
Pr=Pox(—)
o
where: Pr = revised price;

Po = price in the tender;
lo = index for the month in which the FWC enters into force;

Ir = index for the month in which the request to revise prices is received.

I1.21. PAYMENTS AND GUARANTEES

I1.21.1. Date of payment

Payments are deemed to be effected on the date when they are debited to the Contracting
Authority’s account.

iL.21.2, Currency
Payments are made in euros or in the currency provided for in Article 1.7.
I1.21.3. Conversion

The Contracting Authority makes any conversion between the euro and another currency at the
daily euro exchange rate published in the Official Journal of the European Union, or failing
that, at the monthly accounting exchange rate, as established by the European Commission and
published on the website indicated below, applicable on the day when it issues the payment
order.
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The contractor makes any conversion between the euro and another currency at the monthly
accounting exchange rate, established by the Commission and published on the website
indicated below, applicable on the date of the invoice.

http://ec.europa.ewbudget/contracts_grants/info_contracts/inforeuro/inforecuro_en.cfm

I1.21.4. Costs of transfer
The costs of the transfer are borne as follows:
(a) the Contracting Authority bears the costs of dispatch charged by its bank;
(b) the contractor bears the costs of receipt charged by its bank;
(c) the party causing repetition of the transfer bears the costs for repeated transfer.
I1.21.5. Pre-financing, performance and money retention guarantees

If, as provided for in Article 1.6, a financial guarantee is required for the payment of pre-
financing, as performance guarantee or as retention money guarantee, it must fulfil the
following conditions:;

(a) the financial guarantee is provided by a bank or a financial institution approved by the
Contracting Authority or, at the request of the contractor and with the agreement of the
Contracting Authority, by a third party;

(b) the guarantor stands as first-call guarantor and does not require the Contracting
Authority to have recourse against the principal debtor (the contractor).

The contractor bears the cost of providing such guarantee.

Pre-financing guarantees must remain in force until the pre-financing is cleared against interim
payments or payment of the balance. Where the payment of the balance takes the form of a
debit note, the pre-financing guarantee must remain in force for three months after the debit
note is sent to the contractor. The Contracting Authority must release the guarantee within the
following month.

Performance guarantees cover compliance with substantial contractual obligations until the
Contracting Authority has given its final approval for the service. The performance guarantee
must not exceed 10 % of the total price of the specific contract. The Contracting Authority must
release the guarantee fully after final approval of the service, as provided for in the specific
contract.

Retention money guarantees cover full delivery of the service in accordance with the specific
contract including during the contract liability period and until its final approval by the
Contracting Authority. The retention money guarantee must not exceed 10 % of the total price
of the specific contract. The Contracting Authority must release the guarantee after the expiry
of the contract liability period as provided for in the specific contract.

The Contracting Authority must not request a retention money guarantee for a specific contract
where it has requested a performance guarantee.
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11.21.6. Interim payments and payment of the balance

The contractor (or leader in the case of a joint tender) must send an invoice for interim payment,
as provided for in Article 1.6 or in the tender specifications or in the specific contract.

The contractor (or leader in the case of a joint tender) must send an invoice for payment of the
balance within 60 days of the end of the period of provision of the services, as provided for in
Article 1.6, in the tender specifications or in the specific contract.

Payment of the invoice and approval of documents does not imply recognition of the regularity,
authenticity, completeness and correctness of the declarations and information they contain.

Payment of the balance may take the form of recovery.
I1.21.7. Suspension of the time allowed for payment

The Contracting Authority may suspend the payment periods specified in Article 1.6 at any time
by notifying the contractor (or leader in the case of a joint tender) that its invoice cannot be
processed. The reasons the Contracting Authority may cite for not being able to process an
invoice are:

(a) because it does not comply with the FWC;
(b) because the contractor has not produced the appropriate documents or deliverables; or

(c) because the Contracting Authority has observations on the documents or deliverables
submitted with the invoice.

The Contracting Authority must notify the contractor (or leader in the case of joint tender) as
soon as possible of any such suspension, giving the reasons for it.

Suspension takes effect on the date the Contracting Authority sends the notification. The
remaining payment period resumes from the date on which the requested information or revised
documents are received or the necessary further verification, including on-the-spot checks, is
carried out. Where the suspension period exceeds two months, the contractor (or leader in the
case of a joint tender) may request the Contracting Authority to justify the continued
suspension.

Where the payment periods have been suspended following rejection of a document referred to
in the first paragraph of this Article and the new document produced is also rejected, the
Contracting Authority reserves the right to terminate the specific contract in accordance with
Article 11.18.1(c).

I1.21.8. Interest on Iate payment

On expiry of the payment periods specified in Article 1.6, the contractor (or leader in the case
of a joint tender) is entitled to interest on late payment at the rate applied by the European
Central Bank for its main refinancing operations in euros (the reference rate} plus eight points.
The reference rate is the rate in force, as published in the C series of the Official Journal of the
European Union, on the first day of the month in which the payment period ends.

Suspension of the payment period as provided for in Article [1.21.7 is not considered as giving
rise to late payment.
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Interest on late payment covers the period running from the day following the due date for
payment up to and including the date of payment as defined in Article 11.21.1.

However, when the calculated interest is EUR 200 or less, it must be paid to the contractor (or
leader in the case of a joint tender) only if it requests it within two months of receiving late

payment.

I1.22. REIMBURSEMENTS

IL22.1 I[fprovided for in the special conditions or in the tender specifications, the Contracting
Authority must reimburse expenses directly connected with the provision of the
services either when the contractor provides it with supporting documents or on the
basis of flat rates.

1.22.2

11.22.3

The Contracting Authority reimburses travel and subsistence expenses on the basis of
the shortest itinerary and the minimum number of nights necessary for overnight stay
at the destination.

The Contracting Authority reimburses travel expenses as follows:

(a)

®
©

travel by air: up to the maximum cost of an economy class ticket at the time of the
reservation;

travel by boat or rail: up to the maximum cost of a first class ticket;

travel by car: at the rate of one first class rail ticket for the same journey and on
the same day;

In addition, the Contracting Authority reimburses travel outside Union territory if it has given
its prior written approval for the expenses.

[1.22.4 The Contracting Authority reimburses subsistence expenses on the basis of a daily
subsistence allowance as follows:

1L.22.5

(a)

(b)

(c)

(d)

(e

for journeys of less than 200 km for a return trip, no subsistence allowance is
payable;

the daily subsistence allowance is payable only on receipt of supporting
documents proving that the person concerned was present at the destination;

the daily subsistence allowance takes the form of a flat-rate payment to cover all
subsistence expenses, including meals, local transport including transport to and
from the airport or station, insurance and sundries;

the daily subsistence allowance is reimbursed at the flat rates specified in
Article 1.5.3;

accommodation is reimbursed on receipt of supporting documents proving the
necessary overnight stay at the destination, up to the flat-rate ceilings specified in
Article 1.5.3,

The Contracting Authority reimburses the cost of shipment of equipment or
unaccompanied luggage if it has given its prior written approval for the expense.
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I1.23. RECOVERY

I1.23.1 If an amount is to be recovered under the terms of the FWC, the contractor must repay
the Contracting Authority the amount in question.

11.23.2. Recovery procedure

Before recovery, the Contracting Authority must formally notify the contractor of its intention
to recover the amount it claims, specifying the amount due and the reasons for recovery and
inviting the contractor to make any observations within 30 days of receipt.

If no observations have been submitted or if, despite the observations submitted, the
Contracting Authority decides to pursue the recovery procedure, it must confirm recovery by
formally notifying a debit note to the contractor, specifying the date of payment. The contractor
must pay in accordance with the provisions specified in the debit note.

If the contractor does not pay by the due date, the Contracting Authority may, after informing
the contractor in writing, recover the amounts due:

(a) by offsetting them against any amounts owed to the contractor by the SRB;

(b) by calling in a financial guarantee if the contractor has submitted one to the
Contracting Authority;

(c) by taking legal action.
I1.23.3. Interest on late payment

If the contractor does not honour the obligation to pay the amount due by the date set by the
Contracting Authority in the debit note, the amount due bears interest at the rate indicated in
Article [1.21.8. Interest on late payments will cover the period starting on the day after the due
date for payment and ending on the date when the Contracting Authority receives the full
amount owed.

Any partial payment is first entered against charges and interest on late payment and then
against the principal amount.

11.23.4. Recovery rules in the case of joint tender

If the contract is signed by a group (joint tender), the group is jointly and severally liable under
the conditions set out in Article I1.6 (liability). The Contracting Authority first claims the full
amount to the leader of the group.

If the leader does not pay by the due date and if the amount cannot be offset in accordance with
Article 11.23.2 (a), the Contracting Authority may claim the full amount to any other member
of the group by notifying the debit note already sent to the leader under Article 11.23.2.

11.24. CHECKS AND AUDITS

{1.24.1 The Contracting Authority and the European Anti-Fraud Office may check or require
an audit on the implementation of the FWC. This may be carried out either by OLAF’s
own staff or by any outside body authorised to do so on its behalf.
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11.24.2

I1.24.3

11.24.4

11.24.5

11.24.6

Such checks and audits may be initiated at any moment during the provision of the
services and up to five years starting from the payment of the balance of the last
specific contract issued under this FWC

The audit procedure is initiated on the date of receipt of the relevant letter sent by the
Contracting Authority. Audits are carried out on a confidential basis.

The contractor must keep all original documents stored on any appropriate medium,
including digitised originals if authorised under national law, for a period of five years
starting from the payment of the balance of the last specific contract issued under this
FWC.

The contractor must grant the Contracting Authority’s staff and outside personnel
authorised by the Contracting Authority the appropriate right of access to sites and
premises where the FWC is implemented and to all the information, including
information in electronic format, needed to conduct such checks and audits. The
contractor must ensure that the information is readily available at the moment of the
check or audit and, if so requested, that information is handed over in an appropriate
format.

On the basis of the findings made during the audit, a provisional report is drawn up.
The Contracting Authority or its authorised representative must send it to the
contractor, who has 30 days following the date of receipt to submit observations. The
contractor must receive the final report within 60 days following the expiry of the
deadline to submit observations.

On the basis of the final audit findings, the Contracting Authority may recover all or
part of the payments made in accordance with Article [1.23 and may take any other
measures which it considers necessary.

In accordance with Council Regulation (Euratom, EC) No 2185/96 of
11 November 1996 concerning on-the-spot checks and inspection carried out by the
Commission in order to protect the European Communities’ financial interests against
Sfraud and other irregularities and Regulation (EU, Euratom) No 883/2013 of the
European Parliament and of the Council of 11 September2013 concerning
investigations conducted by the European Anti-Fraud Office, the European Anti-Fraud
Office may carry out investigations, including on the spot checks and inspections, to
establish whether there has been fraud, corruption or any other illegal activity under
the contract affecting the financial interests of the Union. Findings arising from an
investigation may lead to criminal prosecution under national law.

The investigations may be carried out at any moment during the provision of the
services and up to five years starting from the payment of the balance of the last
specific contract issued under this FWC.

The Court of Auditors has the same rights as the Contracting Authority, particularly
right of access, for the purpose of checks and audits.
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ANNEX I~ Tender Specifications
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ANNEX II - Contractor’s tender
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ANNEX III - Model for specific contracts
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SPECIFIC CONTRACT

No [complete]
implementing framework contract No SRB/OP/5/2017

1. The Single Resolution Board (‘the SRB’ or the Contracting Authority), represented for the

purposes of signing this specific contract by forename, surname, function, department of
authorising officer,

and

2. [Fuli official name]

[Official legal form]

[Statutory registration number or ID or passport number|
[Full official address]

[VAT registration number]

[appointed as leader of the group by the members of the group that submitted the joint tender]

([collectively] "the contractor"), represented for the purposes of signing this specific contract
by [forename, surname and function of legal representative,]

4]
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HAVE AGREED

ARTICLE 1 - SUBJECT MATTER

1.1  This specific contract implements framework contract (FWC) No SRB/OP/5/2017,
signed by the parties on [complete date).

1.2  In accordance with the provisions set out in the FWC and in this specific contract and
their annexes, which form an integral part of it, the contractor must provide the services
specified in Annex 1 (“Request for services™).

ARTICLE 2 - ENTRY INTO FORCE AND DURATION

2.1  This specific contract enters into force on the date on which the last party signs it.

2.2 The provision of the services starts from the date of entry into force of this specific
contract.

2.3 The provision of the services must not exceed [complete] [days] [months]. The parties
may extend the duration by written agreement before it elapses and before expiry of the
FWC.

ARTICLE 3 - PRICE

3.1.  The price payable under this specific contract is EUR [amount in figures and in words].

The maximum amount representing the maximum budget available for the assignment
covering all services to be provided under this specific contract excluding price revision
is EUR [amount in figures and in words.

The contractor can only charge the SRB on the basis of the specific request for advice
or services that the SRB will submit on a [weekly][monthly] basis and as long as such
advice/services are required.

3.2 Reimbursement of expenses is not applicable to this specific contract.

¥ %k ¥k

[In Belgium, use of this contract constitutes a request for VAT exemption No 450, Article 42,
paragraph 3.3 of the VAT code (circular 2/1978), provided the invoice includes the statement:
‘Exonération de la TVA, Article 42, paragraphe 3.3 du code de la TVA (circulaire 2/1978)’ or
an equivalent statement in the Dutch or German language.]

ARTICLE 4 - CONTRACT IMPLEMENTATION AND REPORTING

The contractor will be asked to provide [e.g. Memoranda, Legal Opinions or other forms of
advice (including review of documents) upon the SRB’s request). In addition, the contractor is
required to provide a final report to the SRB on the tasks carried out at the end of the contract.

The SRB and the contractor will meet [(physically or otherwise) when considered necessary to
discuss the deliverables. The exact timing of meetings will be agreed between the SRB and the
contractor, but contacts will take place at least every week. Notwithstanding the above, there is
a need for continuous interaction between the SRB and the contractor. ]
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In order to enable the SRB to monitor the progress and costs, the contractor is required to
provide the SRB with overviews of tasks performed, hours worked (indicating the specific team
members involved and their profile) and fees incurred on a [weekly] basis and upon the SRB’s
request.

ARTICLE 5 - COMMUNICATION DETAILS

For the purpose of this specific contract, communications must be sent to the following
addresses:

Contracting Authority:

Single Resolution Board

[Unit [Complete]]

[Address]

E-mail: [insert functional mailbox]

Contractor (or leader in the case of a joint tender):
[Full name)

[Function]

[Company name]

[Full official address)

E-mail: [complete]

ARTICLE 6 - PERFORMANCE GUARANTEE

[Performance guarantee is not applicable to this specific contract.)
OR

[This contract is subject to a performance guarantee of [complete]% of the price of the contract
[excluding reimbursable expenses]]. The contractor (or leader in the case of a joint tender) must
provide a performance guarantee in the form of a financial guarantee for EUR [amount in
figures and in words] in accordance with the conditions laid down in Article [1.21.5. The
guarantee must be released [30] [60] [90] days after the final approval of the services.]

ARTICLE 7 - RETENTION MONEY GUARANTEE
[Retention money guarantee is not applicable to this specific contract.]
OR

[This contract is subject to a retention money guarantee of [complete] % of the price of the
contract [excluding reimbursable expenses]].

[The guarantee is constituted by deduction of this amount on payments. It will be withheld for
up to [30] [60] [90] days after the final approval of the service.]

[The contractor (or leader in the case of a joint tender) must provide a retention money
guarantee in the form of a financial guarantee for EUR [amount in figures and in words] in
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accordance with the conditions laid down in Article 11.21.5. The guarantee must be released
[30] [60] {90] days after the final approval of the services.]

ARTICLE 8 - SUBCONTRACTING

[8.1 In conformity with Article I11.10 of the General Conditions, the Contractor has been
permitted to subcontract.

8.2  Tasks stated in Annex I may be performed by the subcontractor (Name and address of
subcontractor), entirely at the risk of the Contractor.]

ARTICLE 9 — EXPLOITATION OF RESULTS

The contractor is not prohibited from using his work product or know-how for his own internal
purposes and the SRB acknowledges that the contractor excludes any liability for the use of his
product for any purpose than for which it was prepared.

Annexes

Annex 1: Request for services

Annex 2: Contractor’s specific tender of [insert date]
Annex 3: Declaration of absence of conflict of interest

Annex 4: Declaration of suitability

Signatures

For the contractor, For the Contracting Authority,

[Company name/forename/surname/function] [forename/surname/function)

signature: signature:
Done at [place], [date] Done at [place], [date]
In duplicate in English.



Contract number: [complete] FWC conditions of February 2016

ANNEX 1V - TEMPLATE OF DECLARATION THAT THERE ARE NO CONFLICTS OF
INTEREST

Please note that the SRB reserves the right not to contact a contractor for which a publicly
known Conflict of interest or Professional conflicting interest for a specific assignment
exists.

(Model for the specific contract)

LETTER HEAD

Date....
[1 SUBJECT: DECLARATION OF ABSENCE OF CONFLICTS OF INTEREST
| REFERENCE: SPECIFIC CONTRACT NO ....

[ the undersigned... [representative of name in full of the tenderer] hereby confirm:

] that on the date of submission of the tender for the specific assignment, the organisation that I
represent and the staff proposed for this tender are not subject to a Conflict of interest or
Professional conflicting interest in the context of this specific contract;

"] that I will inform the contracting authority, without delay, of any situation constituting a Conflict
of interest or a Professional conflicting interest or which could give rise to such conflict;

7 that the organisation that [ represent and the staff proposed have not made, and undertake not to
make, any offer, of any type whatsoever, from which an advantage could be derived in connection
with this contract;

L] that the organisation that [ represent and the staff proposed have not sought and will not seek,
have not attempted and will not attempt to obtain, and have not accepted and will not accept, any
advantage, financial or in kind, from any party whatsoever, where such advantage constitutes an
illegal practice or involves corruption, either directly or indirectly, inasmuch as it is an incentive or
reward relating to the performance of the contract;

(1 that I am aware that the SRB reserves the right to check this information, and I realise the possible

consequences that may arise from any false declaration in providing the information required by
the authorising department in order to participate in the specific contract.

Full name and signature: .......... Date:



Cantract number: SRB/OP/5/2017

ANNEX V - DECLARATION ON THE LIST OF PRE-EXISTING RIGHTS

1, [insert name of the authorised representative of the contractor] representing (insert name aof the
contractor] (‘the contractor’), party to the [framework] [specific] contract [insert title and number)
[ warrant that the results are free of rights or claims from creators or from any third parties for any
use the contracting authority may envisage and declare that the results do not contain any pre-
existing rights to the results or parts of the results or to pre-existing materials as defined in the
above-mentioned contract.] [warrant that the results and the pre-existing material incorporated in
the results are free of rights or claims from creators or from any third parties for any use the
contracting authority may envisage and declare that the results contain the following pre-existing

rights:]

Please fill in the table
-~ one line per pre-
existing right Result
concerned

Pre-existing material

concerned

Rights to
existing material

pre-

Identification
rights’ holder

of
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ANNEX VI: DECLARATION OF SUITABILITY

Insert
. e nars COMPANY

SRB/OP/5/2017 — Declaration of suitability — Contractor S
Reference Numbers
Request for Services No:

|, the UNersiBNEA ...t ssbe e smssnesesmr s e e ens {name} recruiting officer for:

........................................................................................................................... {Company name)

Confirm to having verified the competencies of:

VL S IMITS {¥) ettt bbbt et ssrsssassssss s asseens e seseeesonsnennne {name of staff)

1. |have verified that his/her references of past employment are correct and relevant for a potential assignment
at the Single Resolution Board in the context of the Framework contract SRB/OP/5/2017 — Provision of Legal
Advice:

........................................................................................................................... (profile)

2. 1 have verified that he/she has a accumulated the minimum qualification years of higher studies + years of
professional experience and have verified he/she has the accumulated years of specific experience in the domain
relating to the assignment. | confirm that he/she responds to the requirement associated with profile

3. | have reviewed with him/her the technical annex attached to SRB's request and have verified his/her capacity
and motivation to execute the assignment described in the technical annex. | have verified that he/she has the
relevant professional and specific experience.

4. | have verified his/her language skills represented in his/her CV, and declare that it is a truthful representation
of his competences in understanding speaking and writing.

5. 1 have verified his/her CV, and declare that:
it is formatted according to standards
it is a truthful and complete representation of his experience and competence.

6. Ihave reviewed with him/her the code of conduct which includes confidentiality requirements

7. | hereby declare that he/she is, to my knowledge, suitable for the requested assignment.

MBI .ot o s T e s e it

Signature:.....oomisininn AP R — -
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